

**Program Management Unit,
Himachal Pradesh Disaster Risk Reduction and Preparedness (HP DRRP) Program,
Revenue Department,
Government of Himachal Pradesh
H.P. Secretariat, Shimla-171002/ Phone:- 0177 2880320/ E-mail:- sdma-hp[at]nic[dot]in**

E.O.I Number: Rev (MDC) (F)11-50/2023-DRRP (AFD-III) (PMU-AFD) dated 07/03/2025

EXPRESSION OF INTEREST FOR HIRING OF CONSULTING FIRMS

Expression of Interests are invited for hiring the services of the Consulting Firms for constituting and operating the Program Management Unit (PMU) in the Himachal Pradesh Disaster Risk Reduction and Preparedness Program. The Consulting Firm is expected to deliver professional services to the PMU for the effective implementation of the HPDRRP Program.

The Interested parties may download the EOI notice from <https://hpsdma.nic.in/> website OR may collect the Application document from Room No.104, Armsdale building, H.P. Secretariat, Shimla-2 and submit their filled application latest by 1st April, 2025 .The application may be forwarded to the **Program Director, PMU-HP DRRP, Room No.104, Yojana Bhawan, HP Secretariat.**

The undersigned reserves the right to reject any/ all the applications without assigning any reason thereof.

**NISHANT THAKUR (HPAS)
Program Director,**

**Program Management Unit,
Himachal Pradesh Disaster Risk Reduction and Preparedness (HP DRRP) Program,
HPSDMA, Revenue Department,
Government of Himachal Pradesh
H.P. Secretariat, Shimla-171002/ Phone:- 0177 2880320/ E-mail:- sdma-hp[at]nic[dot]in**

1. Background

The Himachal Pradesh Disaster Risk Reduction and Preparedness (HP DRRP) Program, hereinafter referred to as the “Program,” is a Euro 100.2 million (INR 891.8 crores) program of the Government of Himachal Pradesh (GoHP), supported by the Agence Française de Développement (AFD), also known as the French Development Agency. The primary goal of the Program is to strengthen disaster preparedness and climate resilience among State systems and local communities in Himachal Pradesh. The Program’s overarching objective is to transition towards a comprehensive disaster and climate risk reduction framework through resilient infrastructure and strengthened governance.

The Program is expected to commence in April 2025 and run for five years. AFD is providing financial support of Euro 81.9 million under its Program Budget Support (PBS) instrument. Initially, program expenditure will be funded through the GoHP budget, with subsequent reimbursement by AFD upon submission of claims by GoHP. The PBS includes a results-based financing track (RBF), with financing of up to Euro 15 million. Under this track, disbursements from AFD shall be contingent upon the achievement of pre-agreed results, evidenced by the achievement of related disbursement-linked indicators (DLIs). Furthermore, the Program incorporates a Contingent Early Response (CER) Component, with an outlay of up to 10% of the total Program expenditure, earmarked for addressing unforeseen emergency expenditure resulting from disasters. A designated portion of the Program’s total budget is allocated to cover Program management expenses.

2. Program Structure

The HP DRRP Program is designed to align with, and advance, the principles and objectives outlined in:

- i. the Himachal Pradesh State Policy on Disaster Management, 2011, and the State Disaster Management Plan, 2017 (revised in 2020),
- ii. the Himachal Pradesh State Action Plan on Climate Change 2021-2030, and
- iii. the Sendai Framework for Disaster Risk Reduction 2015-2030.

3. Program Objectives

The overarching goal of the Program is to establish a comprehensive disaster and climate risk reduction framework by fostering resilient infrastructure and strengthening governance mechanisms.

4. Core Components

The Program comprises twenty projects categorized under three key components:

- **Component 1: Enhancing Disaster Risk Governance**
 - Strengthening institutional capacities, risk assessment, and knowledge management.
 - As part of Component 1, a Results-Based Financing (RBF) sub-component has been designed to facilitate studies, policy initiatives, and the deployment of technological solutions.
- **Component 2: Strengthening Disaster Preparedness**
 - Implementing Early Warning Systems (EWS) and enhancing emergency response capabilities.
- **Component 3: Promoting Mitigation Measures**
 - Deploying mitigation strategies, including Eco-DRR approaches and Nature-based Solutions (NbS) to reduce disaster risks.

5. Crosscutting Themes

The Program integrates several crosscutting themes, including institutional strengthening, capacity building, climate resilience, and gender mainstreaming.

6. Implementation Framework

The Himachal Pradesh State Disaster Management Authority (HPSDMA), functioning through the Disaster Management Cell (DMC) in the Department of Revenue and 12 District Disaster Management Authorities (DDMAs), will serve as the nodal agency for Program implementation. Additionally, eight state government departments and one central government institution have been designated as Implementing Agencies (IAs).

The Program will be administered through GoHP's existing systems for program management and financial oversight. Within the DMC, a Program Management Unit (PMU) will be established to oversee the execution of HP DRRP Program, including the physical progress and completion of projects/activities, as well as financial aspects of the Program. The PMU will be responsible for coordinating with the Project Steering Committee (PSC) and the Project Execution committee (PEC), IAs, Planning and Finance Departments, C&AG-the program Auditor, AFD, and external agencies like the Independent Verification Agency (IVA) for verifying achievements under the RBF sub-component, along with the Program Management and Design Consultant (PMDC).

A two-tier implementation structure is envisaged for the program, with a State-level Departmental Nodal Officer (SDNO) within each IA (i.e., government department or institution) and dedicated offices within each department/institution at district or division or sub-division levels, which will function as Project Implementation Units (PIUs). At the district level, DDMAAs will serve as extensions of the HPSDMA/PMU for overseeing program execution.

7. Consultant Services

- The HPSDMA seeks professional services for constituting a PMU to facilitate the approval of detailed engineering design, drawings, cost estimates, bidding documents, environmental and social safeguards, contract management, and program financial management. The PMU will provide project management and institutional support for these areas **over the program duration of 60 months. The expected Key Experts' time-input is 177 person-months.** For this purpose, details of applicants are sought as per requirements specified in **Annexure A.**

8. Objectives of the Consultancy

The objective of this consultancy is to procure and engage a consultancy firm with specialized technical and program management skills, thereby bolstering HPSDMA's internal management and program coordination capacities to ensure the achievement of desired outcomes by the Program's completion.

9. Scope of Work

(a) The PMU's experts will focus on coordinating program management activities across GoHP departments and facilitating coordination between the Nodal Agency and Department of Economic Affairs, Ministry of Finance, Government of India (DEA) and the AFD. They will oversee and monitor the Program implementation status, conduct financial due diligence of the Program, and produce Program management reports for various government tiers.

(b) The PMU's responsibilities will include, but are not limited to, the following:

Program Procurement Support

- i. Assisting HPSDMA in procuring consultancy services, technology, goods and equipment, works or software, as required for the Program (Refer **Annexure B** for procurement responsibility distribution).

Program Implementation Support

- i. Developing an action plan to achieve outcomes in consultation with PMDC.
- ii. Enhancing the institutional capacity of HPSDMA and DDMAAs to address the risks posed by an increasing number of disasters.
- iii. Initiating the establishment of the Himalayan Centre for Disaster Risk Reduction.
- iv. Strengthening knowledge products and knowledge producing capacities at different institutional level, related to climate change and promoting their use

across departments. Incorporating gender mainstreaming into disaster management frameworks.

- v. Improving the disaster responsiveness of State PFM system.
- vi. Establishing EWS and forecasting methods for various types of disasters.
- vii. Reviewing the design of disaster-responsive infrastructure.
- viii. Advocating for nature-based solutions for disaster management.
- ix. Helping HPSDMA to strengthen the State Disaster Response Force (SDRF).

Program Management & Monitoring Support

- i. Facilitating program management and inter-departmental coordination to create disaster risk responsive and hazard-resistant infrastructure.
- ii. Increasing capabilities of HPSDMA and DDMA staff by organizing trainings and awareness programs.
- iii. Reviewing the quality assurance and control plans related to the Program in consultation with PMDC.
- iv. Facilitating communication between HPSDMA and the PSC and PEC.
- v. Ensuring complete and accurate capture of Program physical and financial information on the Program Management System (PMS) application¹.
- vi. Maintaining the website for tracking and documentation of program activities.
- vii. Approving monthly and quarterly progress reports prepared by PMDC.
- viii. Maintaining proper documentation of the PMU activities and other related documents with the help of PMDC.
- ix. Preparation of the final project completion report (PCR).

Program Financial Management Support

- i. Coordinating annual program budget preparation and liaising with the Finance Department for obtaining approvals.
- ii. Monitoring the Program Expenditure Framework and the annual Program budget and reporting on variances to the HPSDMA. Undertaking revisions, as necessary, in consultations with HPSDMA.
- iii. Periodically monitoring deposit works undertaken under the Program and reporting on long pending works/advances.
- iv. Verifying Program expenditure bills/vouchers with supporting documents (for expenditure undertaken by the HPSDMA) and advising HPSDMA on payment of the same including that of PMDC.
- v. Ensuring maintenance of necessary records with regard to Program receipts and expenditure and undertaking regular reconciliations, as may be necessary to ensure their accuracy.
- vi. Monitoring regularity and accuracy of utilization certificates and other Program financial reports received from Implementing Agencies.

- vii. Finalizing half-yearly disbursement claims and liaising with the GoHP Finance Department, DEA, and AFD for claim submission and disbursement. Follow up on actions on undisbursed amounts, if any, and including the same in subsequent disbursement claims.
- viii. Verifying and finalizing periodic Program financial reports for submission to higher authorities and AFD.
- ix. Finalizing Annual Program Financial Statements.
- x. Coordinating for completion of Program audits and compliance with audit queries.
- xi. Advising the HPSDMA/GoHP officials and Implementing Agencies on all matters related to Program financial management including compliance with loan covenants.
- xii. Undertaking periodic training to HPSDMA and Implementing Agency officials on Program financial management matters.

(c) The PMU will also be responsible for monitoring activities under the RBF sub-component of Component 1 and coordinating with departments involved in executing it. Verification of results achievement will be the responsibility of an Independent Verification Agency - an institution or consultant hired under the Program. The PMU will be responsible for initiating the DLI verification cycle and coordinating with the IVA. The PMU will also review the IVA Reports and advise HPSDMA on acceptance of the reports.

10. Deliverables, Timelines and Payment Terms

(a) The deliverables to be managed by the PMU, timelines, and related payment terms shall be as set out below.

No	Deliverables to be managed by the PMU*	Timeline (months from commencement)	Payment Terms
1	Construction of state level EOC & 6 district level EOCs.	36	Monthly lump-sum payment
2.	Completion of 5 th Assessment Report (AR5)	36	
3.	Preparation of Awareness material (Audio + Video)	36	
4.	Establishment of the Himalayan Center for Disaster Risk Reduction (HCDRR)	60	
5.	Establishment of various types of EWS supported by GIS based DSS.	60	
6.	Establishment of weather information based crop/livestock management strategies and operation	60	
7.	Construction of five new fire station cum demonstration centres along with purchase of Fire	60	

No	Deliverables to be managed by the PMU*	Timeline (months from commencement)	Payment Terms
	Fighting / Hazardous material (HAZMAT) emergency vehicles with equipment for three existing fire stations.		
8.	Establishment of Fire and Emergency Response cum Training Centres in unserved locations in the state.	60	
9.	Construction of a building for SDRF along with procurement of necessary equipment at the identified location in Kangra.	60	
10.	Establishment of helipads for emergency response.	60	
11.	Improvement of existing five training centres for civil defence. Civic volunteers (targeted at 1% of the population of the State by the end of the Program period) would be trained at these centres in response to natural disasters.	60	
12.	Various slope stabilization and landslide mitigation measures involving bio-engineering and structural interventions will be implemented through inclusion of local community and women	60	
13.	Strengthening forest nurseries and bioengineering field works including geotextile application, and restoration of riparian and stream bank ecosystem through Inclusion of women.	60	
14.	Creating Climate Change & earthquake resistant Technology Demonstration Units (TDUs) at existing engineering institutes	60	
15.	Seismic retrofit strategies for 40 school and hospital buildings	60	
16.	Achievement of five result-based outcomes.	60	

The various components, activities, intermediate results and outputs conceived under the Program are presented in **Annexure C.*

11. Acceptance of Deliverables

- (a) The PSC and PEC will be the decision-making bodies on the top of PMU as per the Project governance structure. The Program Director, approves the recommendations suggested by PMU and PMDC regarding the project deliverables. The Director also approves the monthly report of PMU, submitted within 2 weeks from the end of each month, as a condition, to release the monthly payment.

12. Key Personnel Requirements

(a) The PMU team should consist of the following personnel. Team profile will be evaluated.

No.	Position	Minimum Qualification	Experience	Person Months
Key Positions				
1	Team Leader	Masters in Civil Engineering/ Environmental Engineering/ Environmental Sciences/ Climate Studies	Minimum 15 years' experience in the field of environmental assessment, climate change, disaster management & risk reduction. Prior experience in at least 4 donor funded projects, especially with agencies such as AFD, ADB and World Bank. International experience with similar assignments desired.	60
2	Financial Management Specialist	MBA in Finance or CA/CMA	Minimum 10 years' experience in public financial management with experience in managing financial management aspects in at least 4 donor funded projects especially with agencies such as AFD, ADB and World Bank.	45
3	Procurement & Contract Management Specialist	Masters in Civil Engineering	Minimum 10 years' experience in contract management and International/National Procurement Guideline and procurement. Work Experience in at least 4 donor funded projects especially with agencies such as AFD, ADB and World Bank.	36
4	Environment & Social Safeguard & Climate Change (ES&CC) Specialist	Masters in Environmental Engineering/ Environmental Science/ Environmental Management/ Sociology/ Anthropology/ Social Sciences	Minimum 10 years' experience in environmental & social safeguard compliance and climate change impact analysis, of which experience in at least four donor funded projects especially with agencies such as AFD, ADB and World Bank. Work experience in similar geographical and socio-economic set-up, i.e. mountainous with tribal populations, will be preferred.	36
Non- Key Positions				
5	Project Officer (MIS)	Postgraduate in Computer Science or MCA	Minimum 5 years' post qualification experience in Project MIS and dashboard	60
6	Project Assistant	Graduate in Social	Minimum 5 years' post qualification relevant project experience	60

No.	Position	Minimum Qualification	Experience	Person Months
		Science/Social Work/Environmental Science		
7	Computer Operator	Graduate in Science and Postgraduate degree or diploma in Computer operations.	Minimum 3 years' post qualification relevant project experience	60
8	Data Entry Operator	Graduate from any discipline.	Minimum 3 years' post qualification relevant project experience	60

- (b) Key experts must remain available throughout the duration of the Consultancy. Should the need arise to replace a key expert, the Consultant is required to provide HPSPDMA with at least 30 days' notice. The replacement expert must meet the above eligibility criteria or surpass them and can only be deployed following explicit approval from the HPSPDMA.

13. Minimum Eligibility Criteria

The eligibility criteria for AFD financing are detailed in sub-clause 1.3 of the "Procurement Guidelines for AFD Financed Contracts in Foreign Countries," available on AFD's website: <http://www.afd.fr>. Whereas procurement in Himachal Pradesh shall be based on HPFR 2009.

- (a) Consulting Firms may submit EOs as a consortium to enhance their technical and execution capabilities. However, the number of consortium partners shall not exceed two. The lead firm shall be responsible for all the deliverables and other contractual obligations.

No	Eligibility Criteria	Supporting Documents
1.	Must be registered in India for at least 5 years as: • A company registered under the Indian Companies Act, 2013, or • A partnership firm registered under the Limited Liability Partnerships (LLP) Act, 2008, or • A partnership firm registered under the Indian Partnership Act, 1932	Relevant document like Certificate of Incorporation to prove that the Bidder is a legal entity. The bidder can also furnish a declaration to incorporate an Indian entity within xx days of selection.

No	Eligibility Criteria	Supporting Documents
2.	Valid GST registration certificate and PAN in its name	Self-certified copy of relevant valid certificates The bidder can also furnish a declaration to incorporate an Indian entity within xx days of selection.
3.	Must have a minimum annual turnover of INR 3.5 Crores (Three Crores Fifty lakhs only) from consulting/ advisory services in three out of the last five financial years. Note: Turnover of only the Lead Bidder shall be considered. Turnover of any parent, subsidiary, associate or other related entity shall not be considered.	Audited Financial Statements OR Certificate from a Chartered Accountant (with UDIN) clearly certifying the turnover value.
4.	Must have successfully completed at least two assignments of similar nature² in the last seven financial years (2017-18 to 2023-24) with agencies such as AFD, ADB, World Bank or with Centre / State government organizations/ departments. ○ The contracts size; ○ The nature of the Services : specialized manpower to run a PMU relating to environment/ social/ forestry/ climate change/ disaster management projects of an Externally Aided Project or of a Centre / State government organisation/department; ○ The technical area and expertise : environment/ social/ forestry/ climate change/ Disaster Risk Management; multi-department State project; ○ The location : in India.	Work orders along with the completion certificate confirming year, cost and area of activity.
5.	Not been ever under a declaration of ineligibility for corrupt or fraudulent practices and blacklisted/ debarred by any donor agency such as AFD, ADB, World	Self-certified undertaking

No	Eligibility Criteria	Supporting Documents
	Bank or by Centre / State government organizations/ departments for any reason.	

Note:

Applicants may submit only one application, either individually or as a Joint Venture (JV). If an applicant (including any JV member) submits multiple applications, all submissions will be rejected. However, the same sub-consultant may participate in multiple applications.

If the applicant is a JV, the expression of interest must include:

- A copy of the JV Agreement signed by all members, OR
- A letter of intent to execute a JV Agreement, signed by all members,

If these documents are not provided, the other members will be considered as Subconsultants.

14. Evaluation Criteria

(a) EOIs shall be evaluated on the basis of Quality and Cost Based Selection (QCBS) system. The firm must be registered in India or able to register in India in one month after signing the contract and will submit the relevant document like Certificate of Incorporation to prove that the Bidder is a legal entity. The technical evaluation criteria shall be as follows.

Criteria	Maximum Score	Supporting evidence
Consultant Organization/ Consortium		
1. Profile of the consulting firm	20	Self-certified copy of relevant valid certificates, documents
2. Financial Capability • Average annual turnover from Consulting/ Advisory services in any three out of last five financial years: ○ More than INR 3.5 Crores but less than INR 4.0 Crores – 15 points ○ For each additional 1 Crore – 1 point	20	Audited Financial Statements OR Certificate from a Chartered Accountant (with UDIN) clearly certifying the turnover value.

Criteria		Maximum Score	Supporting evidence
3.	Prior experience in delivering assignments of similar nature - Each Assignment - 8 points (up to maximum of 4 Assignments) - Additional 2 point for the Assignment if it is funded by international funding agencies (such as AFD, ADB, World Bank)	40	Client Completion Certificates, Work Orders
4.	Prior experience of working with Himachal Pradesh government departments Each Assignment - 3 points (up to maximum of 2 assignments)	6	Client Completion Certificates, Work Orders
5.	Team profile	14	List of Key Experts with Designations
Total		100	

(b) The minimum qualifying technical score shall be 70.

15. Shortlisting of Consultant for PMU

HPSDMA will shortlist a maximum of seven (7) applicants who fulfils the shortlisting criteria, who will then be invited to submit EOIs for the assignment. Other details are as under:

- I. Internal Committee headed by the Program Director, PMU-HPDRRP shall evaluate the EOIs received from the bidders.
- II. Team Assessment: The resources to be deployed by the bidder shall possess the requisite qualification and experience as per this EOI.
- III. The decision of the Internal Committee in the evaluation of responses shall be final. No correspondence will be entertained outside the process of negotiation/ discussion.
- IV. The Internal Committee reserves the right to reject any or all EOIs without assigning any reason.

16. Facilities to be provided by the Client

(a) HPSDMA shall provide the following facilities to the Consultant.

- i. Access to Program documentation such as the Program Document, Program ESMF, Program Operations Manual and other documents.
- ii. Working space at HPSDMA or any other office space provided by it.
- iii. Coordination for meetings, awareness building activities and knowledge dissemination workshop.

- iv. Facilities for organizing training to Program personnel.

17. Invitation for Expressions of Interest

HPSDMA invites interested Consulting Firms to express their interest in delivering the aforementioned services. This Request for Expressions of Interest is open to:

- Consulting Firms (including Joint Ventures of multiple firms not exceeding two entities)
- NGOs
- Joint Ventures between NGOs and Consulting Firms

18. EOI Submission

i. Technical

- a. Applicant should furnish complete details in the technical section as per requirements specified in Annexure A.
- b. Technical proposal should be accompanied by the documents as per **clause 13** without which the EOI will be considered incomplete and hence summarily rejected.
- a. The EOI must be sent through speed post on or before the closing time and date of submission of EOI i.e **5.00 PM on 1st April, 2025 in the office of Program Director, PMU-HPDRRP, Room No 104, Armsdale Building Phase –II, Himachal Pradesh Secretariat, Shimla-171002.**

19. Penalties

Failure on the part of the owner to execute terms and conditions during the period of contract will attract penalty on the rates and extent as decided by the "Competent Authority".

20. Arbitration

In case of any dispute, the same will be referred to an Arbitrator to be appointed by the Administrative Secretary (Revenue), whose decision shall be final and binding on both the parties. Subject as aforesaid, the provision of the Arbitration & Conciliation Act, 1996 shall apply to all proceedings of this Act.

21. Area of Jurisdiction

All disputes concerning this EOI shall be subject to the Civil jurisdiction of Municipal Limits of Shimla Town, Shimla (H.P.) where the office of the Program Director, PMU-HPDRRP, is located.

22. Any further order/directions

Any other correspondence/directions/updates if any, w.r.t. this EOI can be seen only on the website <https://hpsdma.nic.in> and no separate advertisement will be given in newspapers. So all applicants, are requested to regularly check the website, for updates, if any.

Technical Application Format

1. Cover Letter

- Name of the Applicant (Firm/Individual/Consortium)
- Address and Contact Details
- Date of Submission
- Reference to the Request for Expression of Interest (EOI)
- Declaration of Interest and Compliance with Terms
- Signature of the Authorized Representative

2. Applicant's Profile

- Legal Name of the Organization
- Type of Entity (Consulting Firm/NGO/Individual Consultant)
- Registration Details (Attach Certificate of Incorporation)
- PAN/TAN/GST Details

3. Relevant Experience

- Description of Similar Assignments Executed (at least two in the last 7 years)
- Client Name, Project Title, and Scope of Work
- Contract Value and Duration
- Location and Nature of the Project
- Contact Details of Client for Verification

4. Team Profile

- List of Key Experts with Designations

5. Compliance with EOI Requirements

- Self-declaration of eligibility as per AFD guidelines
- Confirmation of non-blacklisting from any government or funding agency
- Statement of Compliance with Environmental & Social Safeguards

6. Joint Venture Details (if applicable)

- JV Agreement or Letter of Intent
- Roles and Responsibilities of Each Member

Annexure B - Procurement Activities and Responsibility Distribution

Sl. No.	Procurement Activity	Initiation	Review	Approval
1.	Identification of procurement need and potential vendors	IA	PMDC	PMU
2.	Development of procurement specification	IA	PMDC	PMU
3.	Development of procurement terms of reference, evaluation criteria and finalisation of Request for Proposals	PMDC	IA	PMU
4.	Tendering for procurement	IA	-	-
5.	Review of bids and selection of most preferred bidder	PMDC	IA	PMU
6.	Award of contract	IA	-	-

Annexure C: Components and Activities conceived under this Program

Program Goal:

“Increased disaster and climate resilience among State systems and local communities in Himachal Pradesh.”

Results Chain:

Note: Activities, IR and outcome may be slightly change as program run

Activities	Intermediate Results (IR)	IR Indicators	Outcomes
1.1: Strengthening of HPSDMA & DDMA, State EOC and District EOCs	State EOC and District EOCs to be strengthened.	IR1: State EOC and District EOCs staff	Sustained institutional capacity to built in State EOC, District EOCs, HPSDMA, DDMA, and HCDRR.
1.2: Climate Change Vulnerability Assessment (CCVA) at Village Level for all river basins (hydro-meteorological hazards)	CCVA completed in all five river basins (Chenab, Ravi, Beas, Sutlej, and Yamuna).	IR2: CCVA reports to be prepared and accepted	
1.3: Strengthening of knowledge products related to climate change and dissemination. Developing extensive Information Education and Communication (IEC) & awareness material in local vernacular languages	HCDRR to be established and operational.	IR3: HCDRR has run at least two batches of certificate courses and has imparted 250 person-days of training by end of the Program	
1.4: Establishing Himalayan Centre for Disaster Risk Reduction (HCDRR)			
1.5: Mainstreaming Climate Change and Disaster Risk Resilience in the State (DLI1)	Integrated climate action plans and disaster management plans for select sectors.	IR4: Gram Panchayat Development Plan (GPDP) including climate action and disaster planning aspects needs to be prepared and approved for Manikaran, Rangway & Palchan Gram Panchayats (DLI1Y2) IR5: Divisional and State Forest Fire Management Plans needs to be prepared and approved (DLI1Y3) IR6: City Climate Action Plan (CCAP) needs to be prepared and approved for Chamba (DLI1Y4)	Disaster Management Plans to be updated by end of Program period.
1.6: Improvements to Disaster Risk Reduction (DRR) Framework in the State (DLI 2)	Key policy documents related to disaster management to be updated.	IR7: To Update HP Disaster Management and Relief Manual notified (DLI2Y2)	

Activities	Intermediate Results (IR)	IR Indicators	Outcomes
		IR8: Knowledge repository for climate change and biodiversity management (DLI2Y3) IR9: All 12 District Disaster Management Plans to be updated and approved (DLI2Y3)	
1.7: Mainstreaming Gender in Disaster Management (DLI3)	Policy document for mainstreaming gender is in place and disseminated.	IR10: Diagnostic study on hindrances in mainstreaming gender in disaster management completed and recommendations accepted (DLI3Y1) IR11: Guidelines for mainstreaming gender in disaster management issued (DLI3Y2) IR12: At least 10 workshops to be held across the State for dissemination of the Guidelines (DLI3Y4) IR13: Notification of a policy document on inclusion of women in various departments of disaster management (e.g., in HPSDMA, DDMA, HCDRR, SDRF, etc.) (DLI3Y5)	
1.8: Improving disaster-responsiveness of the State's Public Finance Management (PFM) systems (DLI4)	Key elements of DRR to be introduced into the State's PFM architecture.	IR14: DRR-PFM diagnostic study to be completed, and recommendations to be accepted (DLI4Y1) IR15: At least two policy-level recommendations of the DRR-PFM diagnostic study to be implemented (DLI4Y3)	PFM systems are more responsive to disaster management needs of the State.
1.9: Implementing technology solutions for effective disaster mitigation and response (DLI5)	IT solutions to be implemented for critical disaster management functions.	IR16: Functional and Software Requirement Specifications signed off for: - Disaster Management Plans Monitoring System (DMPMS) - Tourist/Pilgrim Management System - Spatially-integrated Hazard Vulnerability and Household Information System (DLI5Y2) IR17: DMPMS implemented (DLI5Y3)	

Activities	Intermediate Results (IR)	IR Indicators	Outcomes
		IR18: Tourist/Pilgrim Management System implemented (DLI5Y4) IR19: Spatially integrated Hazard Vulnerability and Household Information System to be implemented (DLI5Y5)	
2.1: Developing Early Warning System (EWS) for landslide, flash floods, cloudbursts, Glacial Lake Outburst Flooding (GLOF) and dam safety, Improving networks for flood forecasting & Geographical Information System (GIS)-based Decision Support System	EWS for different types of disasters need to be established.	IR20: GIS based Decision Support System to be operationalised	State of disaster preparedness to be improved.
2.2: Developing climate/weather related forecast for agriculture and horticulture			
2.3: Enhancing Implementation of forest fire mitigation measures	Forest fire management to be strengthened.	IR21: Fire cum emergency response stations established and equipped in 5 locations across the state	
2.4: Creation of fire stations in unserved location for enhancing fire response with equipment and vehicles and strengthening of three existing fire stations for HAZMAT emergencies			
2.5: Establishing SDRF 1 campus (Kangra)	Campus of SDRF to be operationalised.	IR22: SDRF campus to be established in with required manpower and equipment	
2.6 Creation of Helipads	Helipads to be constructed and operational.	IR23: Operational clearance to be obtained for helipads at 31 locations	
2.7: Strengthening Training for Disaster Response	Training facilities to be organised and operational.	IR24: Continuous trainings of Civil Defence volunteers	
3.1: Landslide mitigation and slope stabilization of vulnerable landslide sites	Selected landslide-prone sites are mitigated by structural/ nature-based solutions like bioengineering.	IR25: 11 sites to be mitigated for landslides and bioengineering field works initiated	Mitigation measures to be reduced damage from landslide and earthquake.
3.2: Developing area-specific bioengineering nurseries			
3.3: Creating Climate Change & earthquake resistant Technology Demonstration Units (TDUs) at existing engineering institutes	TDU to be established.	IR26: TDUs to be operational and providing training to students, masons, builders etc.	
3.4: Implementing hazard-resistant critical infrastructure	Retrofitting of select buildings.	IR27: 40 selected buildings to be retrofitted	